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SECTION J- LIST OF DOCUMENTS, EXHIBITS AND OTHER 
ATTACHMENTS 

 
PADUCAH –FUNDING RESTRICTIONS: 
 
FUNDING RESTRICTIONS 
 
The funding restrictions are as follows: 
 

Paducah Funding Restrictions by PBS ($M) 
PBS *FY04 FY05 FY06 FY07 FY08 FY09 

PA-0020 $.03 $.2 $.2 $.3 $.3 $.3 
       

PA-0011 $.37 $3.6 $2.4 $2.5 $2.5 $2.6 
       

PA-0013 $2.5 $17.7 $20.0 $26.9 $17.0 $25.6 
PA-0040 $6.1 $45.5 $44.4 $42.3 $53.2 $60.5 

This table represents anticipated funding and does not reflect the Government’s 
Estimate or Baseline.  The contractor shall use the funding restrictions for 
estimating purposes. 

 
The PBS narrative identifies the type of activities that can be performed for each type of 
funding.  Activities shall be performed in accordance with the SOW and within the 
funding restrictions set forth for each PBS in the table above.  Funding can be shifted 
between PO-0013 and PO-0040, if requested by the contractor and approved by DOE. 
 
 
PBS NARRATIVES: 
 
PA-0020 – Safeguards and Security 
 
Description:  This project provides Visitor Control, Classification, Personnel Security, 
Physical Security (locks/alarms, access control), Information Security, COMSEC, 
Nuclear Materials Control and Accountability (NMC&A), Operations Security (OPSEC), 
Technical Surveillance Countermeasures (TSCM), Safeguards and Security Awareness 
Program, foreign national visits/assignments, security management control system, 
classified computer security, and performs security investigations of incidents and 
infractions (many of which involved legacy issues with the D&D and DMSA projects) 
for the Department of Energy and its contractors at the Paducah Gaseous Diffusion Plant.  
The current security situation requires an enhanced level of protection and the duration of 
this requirement is unknown.  Protective Force personnel are employed on various fixed 
and mobile posts to perform normal and emergency security tasks.  Classification and 
OPSEC reviews all documents released to the public including Freedom of Information 
Act and Privacy Act requests, litigation responses, ongoing environmental health 
investigations, and classified/declassified documents.  Oversight and management of 
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NMC&A activities is provided.  Personnel Security provides badging support for all 
employees, contractors, and visitors, and Visitor Control. 
 
PA-0011 – NM Stabilization and Disposition – Paducah Cylinder Management 
 
Description:  This project performs surveillance and maintenance of fifteen inactive 
facilities, manages uranium hexafluoride (UF6) cylinders, support for report to Congress 
on ES&H, and manages legacy polychlorinated biphenyl (PCB) contamination.  The 
surveillance and maintenance of inactive facilities prevents significant deterioration of 
the buildings and/or support systems until the D&D is completed in FY 2010.  The 
surveillance and maintenance of inactive facilities avoids exposure to unsafe conditions 
for personnel requiring access for annual compliance inspections, housekeeping 
assessments, corrective maintenance, fire protection, security, and/or emergency 
response.  Management of the UF6 cylinders will continue until October 2006 when it 
will be turned over to the DUF6 operator.  Safe storage of the UF6 cylinders is 
maintained by a cylinder inspection program to record and monitor physical conditions 
and defects of the cylinders, a radiological monitoring program, restacking and relocating 
cylinders to improve cylinder storage conditions, preventative and corrective 
maintenance on the cylinders, cylinder yards, and cylinder handling equipment, and 
configuration control of the cylinder inventory.  In order to manage the legacy PCB 
contamination in compliance with applicable laws, regulations, and DOE orders, 
inspections of transformers, checks of spill sites, inspection, repair, and maintenance of 
troughs and collection systems, cleanup of spills, sampling and analysis of spills and 
equipment, and compliance related reporting and documentation are performed. 
 
PA-0013 – Solid Waste Stabilization and Disposition 
 
Description:  This project stores, treats, and disposes of all legacy waste at the Paducah 
Gaseous Diffusion Plant in accordance with applicable laws and regulations.  The 
primary waste streams are low level, mixed low level, hazardous, transuranic, Toxic 
Substances Control Act, and sanitary wastes.  The waste streams have been ranked for 
treatment and disposal using a risk-based prioritization system.  Disposal of the legacy 
waste is critical to mortgage reduction and accelerating the cleanup of the Paducah 
Gaseous Diffusion Plan. 
 
PA-0040 – Nuclear Facility D&D – Paducah 
 
Description:  This project accelerates significant risk reduction through focused response 
actions and performs surveillance and maintenance activities at the Paducah Gaseous 
Diffusion Plant.  The original cleanup plan included in the 1998 Federal Facility 
Agreement (FFA) completed remediation in FY 2010 at an estimated cost ~ $620M.  
Subsequent to approval of the FFA, the regulatory agencies began to participate in the 
annual review/revision of the cleanup plan.  These reviews resulted in recommendations 
from the regulatory agencies leading to scope growth four times that in the FFA, with 
projected completion date of FY 2023 and an estimated cost of ~ $2.4B.  The proposed 
cleanup plan accelerates cleanup of high-risk areas from the original FFA commitment of 
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FY 2010 to FY 2006, while reducing overall costs.  Accelerated cleanup and reduced cost 
will be accomplished by focusing on source areas that pose a real risk, demonstrating a 
bias for action by expediting the decision-making process, replacing conservative 
requirements with commercial standards, and implementing innovative contracting 
approaches.  Removal actions will address contaminated soil in lieu of lengthy and 
expensive remedial actions.  Burial grounds will be capped and monitored to ensure 
protectiveness, avoiding the need to excavate.  Groundwater protectiveness will be 
achieved through a combination of institutional controls, removal of significant sources 
of trichloroethylene at C-400 and enhances monitoring.  By addressing significant 
contaminant sources, the need for surface water remedial actions is eliminated.  
Accelerated decommissioning of surplus facilities will significantly reduce mortgage 
costs.  Once cleanup of the high-risk areas has been completed, monitoring will assess 
site conditions and the effectiveness of the cleanup until gaseous diffusion operations 
cease.  At the time a final decision will be made for the gaseous diffusion plant and the 
residual risk that remains.  Surveillance and maintenance maintains contaminated sites 
and facilities in a safe and compliant state prior to cleanup and maintains protectiveness 
following cleanup. 
 
PA-0102 – Paducah Contract/Post-Closure Liabilities/Administration 
 
Description:  This project supports a contractual liability for the post-retirement life and 
medical (PRL&M) benefits for the Lockheed Martin Energy Systems (LMES) and 
Lockheed Martin Utility Services (LMUS) employees, funding for annual D&D Fund 
audit, and litigation expenses at the Paducah Gaseous Diffusion Plant.  DOE is 
responsible for the lifecycle PRL&M benefits for LMES and LMUS retirees, disabled, 
and beneficiaries up to the date of privatization of the United States Enrichment 
Corporation (July 28, 1998).  On-going, long-term obligations and central programs 
including post retirement medical benefits and long term disability for grandfathered 
employees, and legacy documents and litigation of Justice investigations/studies, pending 
litigation, Freedom of Information Act requests, and information requests from both State 
and Federal regulatory and elected officials are performed. 
 
PA-0103 – Paducah Community and Regulatory Support 
 
Description:  This project supports the Agreement-in-Principle grant to the 
Commonwealth of Kentucky to provide independent oversight of the environmental 
programs at the Paducah Gaseous Diffusion Plant.  This project also provides support of 
the Citizens Advisory Board (chartered as an EM site Specific Advisory Board). 
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1.0   COST BREAKOUT WBS PADUCAH        
   REMEDIATION FY04 FY05 FY06 FY07 FY08 FY09 TOTAL 

.1     
GROUNDWATER ENVIRONMENTAL 
MANAGEMENT               

  .1   Source control               
  .2   Plume Containment               
  .3   Groundwater Site Assessments               

.2     MATERIAL DISPOSITION               
  .1   Scrap Metal               
  .2   DMSAs               
  .3   Waste Disposition and Waste Facility Operations               

.3     FACILITIES DISPOSITION               
  .1   D&D of C-410/420 Complex               
  .2   Inactive Facilities               
  .3   S&M of the C-340 Complex               

.4     SOILS               

  .1   
Onsite Soil Remediation - North/South Diversion 
Ditch, Sec. 1&2               

  .2   
Offsite Soil Remediation - North/South Diversion 
Ditch, Sec. 3,4 & 5               

  .3   Sediment Controls               
.5     DUF6 CYLINDER MANAGEMENT               
  .1   S&M and transition of Cylinders               
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1.0   COST BREAKOUT WBS PADUCAH        
   REMEDIATION FY04 FY05 FY06 FY07 FY08 FY09 TOTAL 

.6     ONSITE DISPOSAL CELL PLANNING               

  .1   
Planning through CERCLA process for a Disposal 
Cell               

.7     PCB ACTIVITIES               

  .1   
Management and Operation of PCB collection 
thru disposition               

.8     ENVIRONMENTAL MONITORING AND RPTNG               

  .1   
Management and Operations of air, soil and 
water monitoring               

.9     PROJECT SUPPORT               
  .1   Project Management                
  .2   ISMS               
  .3   ES&H               
  .4   Administration               
  .5   Transportation               
  .6   Records Management               
  .7   Safeguards and Security               

Further detailed breakout is at offeror’s discretion. 
 


